STATE OF CALI FORNI A

Bl D OPENI NG DATE 08/ 23/ 06
CONTRACT NUMBER 04-272124
LOCATI ON 04- CC-4-31.1/40.8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES
PROPGOSALS | SSUED 10 FUND TOTAL HA2

NUMBER OF Bl DDERS 3 ENG NEERS EST
PROGRAM ELEMENTS RAS

Bl D RANK Bl D TOTAL

1A 6, 398, 928. 00
B) 80 DAYS X 8700

A+B) 7,094, 928. 00

2 A 8, 123, 581. 50
B) 100 DAYS X 8700

AB) 8,993, 581. 50

3 A 8, 631, 244. 00
B) 90 DAYS X 8700

A+B) 9, 414, 244. 00

BI D SUMMARY

I N CONTRA COSTA COUNTY I N AND NEAR
CAKLEY AND BRENTWOCD FROM ROUTE
4 AND 160 SEPARATI ON TO SELLERS

AVENUE

RESURFACE ASPHALT CONCRETE

- 0.0% WOVEN' S BUSI NESS ENTERPRI SES -

2 8,516, 000

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 24/ 06

CONTRACT CODE "A '

47 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 11.75

7,250,832. 00 AMOUNT UNDER 851, 904. 00

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DE Sl LVA GATES CONSTRUCTI ON

P O BOX 2909

DUBLI N CA 94568

GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085

WATSONVI LLE CA 95077-5085
BAY CI TI ES PAVI NG AND GRADI NG
::’Ng BOX 6227

CONCORD CA 94524

925 829-9220
00704195
FAX 925 803-4263

831 724-1011
00000089
FAX 831 768-4021

925 687-6666
00238650
FAX 925 687-2122

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

80

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-272124 Bl D245

04- CC-4-31 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

08/ 23/ 06 08/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA

LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA

LOCP | NSTALLATI ON AND REPAI R ELECTRI CAL
GRANI TE BAY CA



04- 272124
04- CC- 4- 31
08/ 23/ 06

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

PROPOSAL

OF LOwW BI DDER

OF SUBCONTRACTORS

Bl D245
PAGCE 3
08/ 24/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

GLOBAL ROAD | NC
VEESTM NSTER CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

LOOPS AND CRACK SEALI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SACRAMENTO CA

GLOBAL ROAD SEALI NG
WESTM NSTER CA

LI NEAR OPTI ONS
MENLO PARK CA

THOVAS AND PRATT
VALLEJO CA

VETAL BEAM GUARD RAI L

ELECTRI CAL AND CRACK SEALI NG

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)



04-272124 Bl D245

04- CC- 4- 31 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 23/ 06 08/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 1, 000. 00 1, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 200, 000. 00 200, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 104 200. 00 20, 800. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 240, 000. 00 240, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00 25, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 430 25.00 10, 750. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 31, 600 2.00 63, 200. 00
STRI PE
11 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 370 60. 00 22, 200. 00
MARKI NG
12 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 30, 800 1. 00 30, 800. 00
13 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 1, 360 40. 00 54, 400. 00
14 150722 REMOVE PAVEMENT MARKER EA 4,590 1. 00 4,590. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 2,390 1.00 2, 390. 00
16 152402 ADJUST WATER VALVE COVER TO GRADE EA 128 150. 00 19, 200. 00
17 152440 ADJUST MANHOLE TO GRADE EA 56 200. 00 11, 200. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 25, 800 6. 00 154, 800. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
20 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 800 65. 00 52, 000. 00
21 374206 SEAL RANDOM CRACKS LNKM 50 2, 500. 00 125, 000. 00
22 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 3, 660 315. 00 1, 152, 900. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 160 95. 00 15, 200. 00
24 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 28, 700 105. 00 3, 013, 500. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 430 10. 00 4, 300. 00
AREA)
26 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 96 4.00 384. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,180 4.00 8, 720. 00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 250 4.00 1, 000. 00
29 700617 DRAI NAGE | NLET MARKER EA 25 100. 00 2, 500. 00
30 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 290 75. 00 21, 750. 00
31 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 400. 00 13, 600. 00
32 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 5 700. 00 3, 500. 00
33 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
34 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 10 2, 300. 00 23, 000. 00



04-272124 Bl D245

04- CC- 4- 31 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 23/ 06 08/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 2, 700 30. 00 81, 000. 00
36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50, 800 . 60 30, 480. 00
37 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 010 1. 00 1, 010. 00
38 (S) 039119 150 MM THERMOPLASTI C TRAFFI C STRI PE M 220 1. 00 220. 00
(BROKEN 2. 44M - 1.22M
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 400 1.00 3, 400. 00
40 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 1.00 280. 00
(BROKEN 3.66 M- 0.92 M
41 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 510 . 60 306. 00
(BROKEN 3.66 M- 0.92 M
42 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 230 . 60 3, 138. 00
(BROKEN 10.98 M- 3.66 M
43 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 050 . 60 3, 630. 00
(BROKEN 5.18 M- 2.14 M
44 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 290 2.00 580. 00
45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,300 4.00 17, 200. 00
46 (S) 039120 LOOP DETECTOR REPLACEMENT LS LUMP SUM 300, 000. 00 300, 000. 00
47 999990 MOBI LI ZATI ON LS LUMP SUM 639, 000. 00 639, 000. 00
A) 6, 398, 928. 00

B) 8 DAYS X 8700

A+B) 7,094, 928. 00



04-272124 Bl D245
04- CC-4-31 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 23/ 06 08/ 24/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 350. 00 1350. 00 1, 350. 00 1350. 00
2 100, 000. 00 100000. 00 126, 000. 00 126000. 00
3 2,025. 00 2025. 00 2,025. 00 2025. 00
4 25, 000. 00 25000. 00 5, 500. 00 5500. 00
5 200. 00 20800. 00 395. 00 41080. 00
6 20, 000. 00 20000. 00 17, 600. 00 17600. 00
7 800, 000. 00 800000. 00 402, 000. 00 402000. 00
8 25, 000. 00 25000. 00 16, 500. 00 16500. 00
9 22.00 9460. 00 24. 00 10320. 00
10 2.00 63200. 00 2.60 82160. 00
11 20. 00 7400. 00 44.00 16280. 00
12 1.00 30800. 00 1.55 47740. 00
13 15. 00 20400. 00 13. 20 17952. 00
14 1.00 4590. 00 1.10 5049. 00
15 4.00 9560. 00 22.00 52580. 00
16 500. 00 64000. 00 220. 00 28160. 00
17 500. 00 28000. 00 550. 00 30800. 00
18 10. 00 258000. 00 17. 20 443760. 00
19 2,700. 00 2700. 00 2,700. 00 2700. 00
20 200. 00 160000. 00 62. 50 50000. 00
21 3, 000. 00 150000. 00 3, 300. 00 165000. 00
22 400. 00 1464000. 00 371. 00 1357860. 00
23 125. 00 20000. 00 137.70 22032. 00
24 125. 00 3587500. 00 140. 00 4018000. 00
25 15. 00 6450. 00 110. 00 47300. 00
26 2.00 192. 00 5.25 504. 00
27 2.00 4360. 00 5.25 11445. 00
28 2.00 500. 00 5.25 1312. 50
29 100. 00 2500. 00 110. 00 2750. 00
30 72.00 20880. 00 79. 00 22910. 00
31 3, 500. 00 14000. 00 3,729.00 14916. 00
32 650. 00 3250. 00 715. 00 3575. 00
33 2, 950. 00 2950. 00 3, 245. 00 3245. 00
34 2, 250. 00 22500. 00 2,475.00 24750. 00
35 34. 00 91800. 00 37. 40 100980. 00
36 .60 30480. 00 1.60 81280. 00
37 1.85 1868. 50 2.05 2070. 50
38 1.65 363. 00 1.80 396. 00
39 3.95 13430. 00 4.35 14790. 00




04-272124 Bl D245

04- CC-4-31 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 23/ 06 08/ 24/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 3.50 980. 00 3.85 1078. 00
41 1.20 612. 00 1.30 663. 00
42 1.20 6276. 00 1.30 6799. 00
43 1.20 7260. 00 1.30 7865. 00
44 3.00 870. 00 3.30 957. 00
45 4.25 18275. 00 4.70 20210. 00
46 350, 000. 00 350000. 00 429, 000. 00 429000. 00
47 650, 000. 00 650000. 00 870, 000. 00 870000. 00
TOT A 8,123, 581. 50 A) 8,631, 244. 00
B) 100 DAYS X 8700 B) 90 DAYS X 8700



